I-275 Road Rehabilitation Project
Wayne County
CS 82293, 82102; JN 111073, 130003, 200446, 200992, 201544
Alternate Technical Concepts (ATC) Information Sheet

The Michigan Department of Transportation (MDOT) intends to allow the use of Alternate
Technical Concepts (ATC) associated with the maintenance of traffic for a road rehabilitation
project in the Metro Region. The project is scheduled to be advertised in November 2019 and let
in January 2020. It is anticipated that construction will be completed in one construction season
(2020).

The project is located on I-275 from south of M-153 northerly to 6 Mile Road in Wayne County.
Work includes 5.80 miles of a Hot Mix Asphalt (HMA) mill and resurface, reconstructing and
widening shoulders, guardrail replacement, signal upgrades, signing, pavement markings, and 20
structure rehabilitations.

This project will allow contractors the opportunity to include in their bid, pricing for an approved
ATC that differs from the MDOT provided design. ATC’s are limited to work related to the
staging of the project and maintaining traffic. ATC’s must provide a concept that is equal or
better than the concept it replaces. Contractors may submit a bid for the MDOT-furnished
design or a bid that includes pricing for their approved ATC. ATC’s are not required to be
provided to bid on the project.

During project advertisement, confidential one-on-one meetings will be held to discuss the
Conceptual ATC’s (CATC) and ATC’s while they are being developed, and ATC’s will be
approved by MDOT prior to the letting date. A full set of maintaining traffic plans is not required
until after award; however, the level of detail of the ATC must be adequate to completely convey
the concept and address all requirements listed in the contract documents. A maximum of four
CATC’s and two ATC’s can be submitted per Contractor.

The anticipated schedule for the ATC process is as follows:

e November 12%................... CATC Submittal Deadline
e November 18" and 19" ...... CATC Review Meetings

e December 10% .................. ATC Submittal Deadline
e December 17" and 18™........ ATC Review Meetings

e January2™ ... ATC Resubmittal Date

FPC (Final Project Coordination) plans are available in ProjectWise. Please note that the FPC
project documents are not final versions, as changes may occur in the design process. Access to
the folder can be obtained by contacting Adam Penzenstadler, MDOT Project Manager at
penzenstadlera@michigan.gov. When requesting access, please also carbon copy (cc) James
Ranger at RangerJ@michigan.gov.

Addenda to project documents may occur during advertisement, including ITS infrastructure
impacts.



Please direct comments or questions related to the ATC process to the project manager at the
email address listed above.



